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PHASE III

TRAFFIC CONTROL

*

SHIFT TAPER LENGTH. 

TRAFFIC CONTROL DESIGN TABLES TO DETERMINE

ACTUAL LOCATIONS AND REFER TO RSD 1101.11

OUTSIDE OF SURVEYED PROJECT LIMITS. VERIFY

WITHIN THIS INSET ARE APPROXIMATE AND

PAVEMENT MARKING AND ROADWAY LOCATIONS
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-L- STA.  12+34

BEGIN CONSTRUCTION

-Y1- STA.  27+35

END CONSTRUCTION

-Y2- STA.  26+09

END CONSTRUCTION

-Y2- STA.  18+60

BEGIN CONSTRUCTION

-Y1- STA.  19+96

BEGIN CONSTRUCTION

MACK 
ROAD 
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-L- STA.  13+53

END CONSTRUCTION

CONNECT
OR 

RD

ROAD

CLOSED

R11-2

48’’ x 30’’

TYPE III BARRICADE(S)

15"

ROAD

CLOSED

R11-2

48’’ x 30’’

TYPE III BARRICADE(S)

10

POSSIBLE TO MINIMIZE TRAFFIC IMPACTS (TYP)

TO MAINTAIN 2-WAY, 2-LANE TRAFFIC WHENEVER

CONFIGURATIONS. UTILIZE PAVED SHOULDERS

STANDARD DRAWING NO. 1101.02 FOR

LANE CLOSURES. REFER TO NCDOT ROADWAY

CONSTRUCT MEDIAN USING TEMPORARY

PERMANENT PAVEMENT MARKING TYPE (TYP)

PAINT EQUIVALENT OF SPECIFIED

MARKING PLANS FOR LOCATION. PLACE

IN FINAL PATTERN. REFER TO PAVEMENT

PLACE TEMPORARY PAVEMENT MARKINGS

BEGINNING MEDIAN WORK

CONSTRUCTION PRIOR TO

COMPLETE PHASE 3, STEP 2

BEGINNING MEDIAN WORK

CONSTRUCTION PRIOR TO

COMPLETE PHASE 3, STEP 2

(TYP)

AND USING TEMPORARY LANE CLOSURES

THE ROAD WHILE MAINTAINING TRAFFIC

INSTALL DRAINAGE STRUCTURES WITHIN
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